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Housekeeping – In-person

• There are three ways you can ask questions:
‒ During the Q&A period raise your hand and someone 

will come to you with a microphone and you may ask 
your question verbally

‒ At anytime, scan one of the QR codes in the room 
and type your question into the Google Form

‒ At anytime, handwrite your question on one of the 
cue cards on the tables and submit it to the question 
box at the coffee station
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Housekeeping – Zoom

• If there are technical difficulties, the speaker may 
turn off their video.

• Attendees will be muted; please participate through 
the Q&A window. Hover your mouse on a computer 
or tap the screen on a smartphone or tablet for the 
toolbar to pop-up and then click Q&A.

• If you have any technology issues, please also use 
the Q&A window. 

• This meeting is being recorded.
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Agenda

1. Welcome
2. A message from the Minister of Transport
3. The HFR Project
4. The HFR Team
5. Overview of Project Phases
6. RFQ – Processes and Evaluation
7. Anticipated Security Requirements
8. Question and Answer Period
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Welcome 

Vincent Robitaille
Assistant Deputy Minister, High Frequency Rail 
Transport Canada
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A Message from the Minister of Transport
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Presentation Speakers and Question Panel

Graeme Hampshire

Project Director

High Frequency Rail 
Technical Office

Miguel Martin

Executive Director, HFR 
Commercial and Procurement
Transport Canada

Dawn Zwicker

Supply Team Leader, HFR, 
P3 Procurement Directorate
Public Service and 
Procurement Canada
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The HFR Project



Rail Services in the Québec City – Windsor Corridor
• In addition to operating long distance and regional services, VIA Rail currently operates 

intercity passenger rail services between Québec City and Toronto, and to communities in 
Southwestern Ontario.

• The tracks and stations along the Corridor are mostly owned and controlled by Host 
Railways, which provide shared access and control and manage dispatching, operations, 
performance, maintenance and train schedules through train service agreements.

• Increases in ridership over recent, pre-
pandemic years have been accompanied 
by increases in revenues, where Corridor 
revenues have steadily increased from 
$226 million in 2015 to $325 million 
in 2019.
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Growth Opportunities Exist for Passenger Rail in the Corridor

THE CORRIDOR IS CANADA’S MOST DENSELY POPULATED AND HEAVILY INDUSTRIALIZED REGION
• 61% of Canada’s Total Population
• 62% of Canada’s Total Labour Market
• 59% of Canada’s GDP
• 34% of Canada’s GHG Emissions

DEMAND FOR PASSENGER RAIL WILL CONTINUE TO INCREASE

• By 2043, an additional 5 million people are projected to live in Québec and Ontario (an increase of 
21% from 2020), which represents over half of the projected growth in Canada. Most of these new residents 
will live and work in the Corridor.

• The growing population and economy will increase the demand for all modes of transportation 
including passenger rail. The greatest and most immediate need for improvements to passenger 
transportation infrastructure is in the Corridor.

• Passenger rail travel accounted for only 2.3% of all trips in the Corridor in 2019 compared to 94% by 
cars – the opportunity exists for significant modal shift. 
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The High Frequency Rail Project
HFR is the largest transportation infrastructure project that Canada has seen in decades and would: 

Consist of an intercity passenger rail network in the Corridor over 1000 km in length, with new and 
upgraded rights-of-way, tracks, structures, stations, rolling stock, and rail systems, with a 
railway electrification system along most of the Alignment.

Create new routes between Toronto, Peterborough, Ottawa, Montréal, Trois-Rivières and Québec City, 
providing new services to communities while maintaining connectivity between cities currently 
serviced.

Operate alongside existing VIA Rail Corridor services, creating an integrated passenger rail system 
between Windsor and Québec City, with connectivity to VIA’s routes outside of the Corridor.

Transform the passenger experience with faster, more frequent and accessible, and more reliable 
and on-time services that offer improved integration with other modes and a much lower carbon 
footprint.
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Project Outcomes
The HFR could create a greener, faster, more frequent and more accessible transportation system that could 
deliver value to customers, communities and taxpayers.

1 Significantly Increase Intercity Rail Passengers

• Increase annual passenger trips in the Corridor to at least 17 million by 2059 (up from 4.8 million in 2019), including both HFR 
Services and Local Services.

• Operational and fleet strategies include increased annual seat capacity to enable expected growth in passengers.

2 Enhance Passenger Experience in the Corridor 

• Faster service with shorter journey times between Major 
Cities (Québec City, Montréal, Ottawa, and Toronto) that are 
less than: 

• 4h10 between Toronto and Montreal 
• 2h55 between Toronto and Ottawa 
• 1h45 between Ottawa and Montreal 
• 2h50 between Montreal and Québec City

• More reliable service with improved on-time performance 
within the Corridor (up to 95% on dedicated tracks from an 
average of 68% in 2019) and more frequent departures (e.g., 
minimum 12 departures per day) between Major Cities. 

• Add new services to Peterborough and Trois-Rivières.

• Maintain connectivity between cities currently serviced by 
meeting or exceeding minimum service requirements to be 
established by Canada/the Project Authority for Local Services.

• Improve integration with other modes of transportation by 
engaging collaboratively with municipal stakeholders, transit 
authorities and other orders of government or service providers. 

• Provide a passenger rail system that is significantly less 
dependent on sharing tracks with Host Railways.
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Project Outcomes Cont’d 
3 Provide Meaningful Environmental Benefits to Support Canada’s Net Zero Commitment 

• Provide a greener rail system and cleaner travel option using 
electrified technology (zero or low emission power technology 
where electrification is not feasible, including alternative fuels or 
electric power cells).

• Reduce greenhouse gas emissions during operations by a 
minimum of 10 million tonnes of CO2 over a 30-year term in 
support of Canada’s net zero 2050 target.

• Reduce total emissions associated with HFR, including 
those associated with construction. Targets, including 
interval targets, would be developed by the Contracting 
Authority and the Private Developer Partner during the Co-
Development Phase.

• Report on greenhouse gas emissions savings 
achievements (e.g., annually with rolled up reporting as 
intervals, such as every 5 years and/or to support Canada's 
emissions savings reporting).

4 Significantly Increase Availability of Accessible and Affordable Services

• Provide barrier-free access to services aligned with the 
Accessible Canada Act, meeting or exceeding the latest 
accessibility standards and best practices and significantly 
increase availability of accessible services to travellers in the 
Corridor.

• Incorporate an affordable and socially equitable fare and 
ticketing policy for passengers in the Corridor. 

• Incorporate findings into the Project of a Gender Based 
Analysis Plus (GBA+) analysis that considers diverse 
identity factors, including how different individuals might 
experience the Project, to deliver positive GBA+ outcomes.
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Project Outcomes Cont’d
5 Enable Safe Intercity Journeys

• Provide a safe and secure environment for customers, staff 
and communities by incorporating proven standards of world-
class safety focused passenger rail systems.

• Provide a level of safety for Project railways operations 
comparable to proven North American and European rail 
safety standards.

6 Minimize Financial Costs to Taxpayers 

• Eliminate operating subsidies by Canada in the Corridor 
while achieving defined levels of customer satisfaction.

• Provide a Solution that yields best value for money for 
taxpayers, through: 
• the integration of design, construction, maintenance, and 

operations; and
• optimal revenues and cost management

• Establish and adhere to an affordability range for the Project 
throughout the project lifecycle.

• Contribute positively to the Government of Canada’s priorities 
on economic growth by generating jobs, creating new supply 
chains and supporting training and skills development while 
respecting trade obligations and ensuring cost efficiencies.

7 Contribute Positively to Canada’s Commitment to 
Reconciliation with Indigenous peoples 

• Create socio-economic benefits and maximize project 
participation opportunities for Indigenous Peoples.

• Support ongoing engagement to foster meaningful, two-
way dialogue.
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HFR Project Phases

A Request for Expressions of 
Interest (RFEOI) was issued 

in February 2022 and a 
subsequent RFEOI Update 

in October 2022, the 
responses to which have 

informed the RFQ and future 
steps
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Indigenous Engagement, Socio-Economic Benefits and 
Participation
• Engagement, consultation, and collaboration with Indigenous peoples will be essential to the success of the 

Project and Canada is confident that by fostering strong relationships with Indigenous peoples, the Project 
can create mutually beneficial socio-economic development opportunities.

• Canada is committed to continuing to consult and engage broadly with Indigenous communities, 
organizations, and entities, and incorporating Indigenous knowledge and perspectives into organizational 
operations and planning processes where appropriate.

• The Private Developer Partner and the Private Partner will be expected to:
• Support Canada’s work towards fulfilling its duty to consult and advancing priorities on reconciliation with 

Indigenous peoples;
• Support Canada and VIA HFR with Indigenous and public consultations related to the Impact 

Assessment; and
• Work with Canada, VIA HFR and Indigenous communities to develop opportunities and enter into

contracts with Indigenous businesses and individuals to deliver services associated with the construction 
and operation of the Project.
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The HFR Team



Project, Procurement and Contracting Authority
Project Authority

 Transport Canada: Accountable owner for the Project during the Procurement Phase

Procurement Authority

 Public Services and Procurement Canada: Responsible for the administration of the Procurement 
Process 

Contracting Authority

 VIA HFR - VIA TGF Inc.: Wholly owned subsidiary of VIA Rail. Created for the purposes of developing the 
Project. Public sector counterparty to the Pre-Development Agreement and Project Agreement.

 VIA HFR will be the Project Authority and Contracting Authority for the Co-Development Phase
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HFR Advisors

 Infrastructure Canada
 Canada Infrastructure 

Bank
 VIA Rail
 Department of Justice

 Financial and Transaction Advisor – Ernst & 
Young

 Capital Markets Advisor – BMO Capital Markets
 Technical Advisors - AECOM, Arup, Steer
 Strategic Advisors - Evolve Infrastructure, 

Agilia Infrastructure Partners
 Communications – NATIONAL Public Relations
 External Legal Counsel – Dentons, DLA Piper
 Project Management - Ernst & Young and Turner & 

Townsend
 Fairness Monitor – BDO Canada LLP
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Overview of 
Project Phases



Request for Qualifications (RFQ) Overview

Participants Teams of interested parties with relevant development, design, and operational expertise

Objectives To pre-qualify respondents to be invited to participate in the RFP

Outcomes
Qualification of up to three Respondents with proven capability and capacity to develop, 
design, operate, and finance the Project, and with sound approaches to collaborate with 
Canada and other stakeholders

Payments No compensation will be paid to Respondents at this stage.
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Request for Proposals (RFP) Overview

Participants Qualified Respondents from the RFQ that have signed Submission Agreements

Objectives Select a Preferred Proponent to participate in the Co-Development Phase

Outcomes
Proponents will be ranked based on the evaluation of their RFP Proposal, with the top-ranked 
Proponent expected to be invited to participate in the Co-Development Phase as the Private 
Developer Partner.

Payments / 
Proposal 

Development 
Fee

Anticipated to be up to $20 million per Proponent, including the successful Proponent, in 
consideration of the level of effort required to submit a compliant Proposal
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Co-Development Phase Overview

Objectives
The Private Developer Partner (PDP)’s final technical, commercial and financial proposal for the
Project, presented to Canada for final approval and as a condition of the Contracting Authority
entering into the Project Agreement

Outcomes
Upon approval by Canada, the Project Agreement would be executed by the Private Developer
Partner, which would then become the Private Partner

Payments The Private Developer Partner would be compensated for scope completed during the Co-
Development Phase, expected to be commensurate with the level of effort involved
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Co-Development Phases
The project development process during co-development is expected be broken up into four distinct phases: 

1 Initial Development Phase

• VIA HFR and Private Partner Developer to establish the Project plan and delivery approach.
• Activities such as stakeholder engagement and other due diligence activities will advance, to understand potential constraints and 

requirements impacting the initial concept developed in the Private Developer Partner’s RFP Proposal.

2 Concept Design Development Phase

• Project specifications and plan will advance, engagement activities will continue and field and geotechnical investigations will 
occur. This will lead to completion of concept business case and supporting cost estimates.

3 Preliminary Design Development Phase 

• The Project requirements specification will be refined, and the system requirements specification will be developed.

4 Enhanced Design Development Phase 

• The parties will finalize the project requirements specification and the system requirements specification. 
• The necessary approvals for the Project from the Impact Assessment Agency of Canada will have been obtained and the parties 

will begin preparing for an efficient mobilization in anticipation of the Project proceeding to the Execution Phase.
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Alignment Selection, Opportunities for Innovation and High-speed

• Through the structuring of the Procurement Phase and Co-Development Phase, Canada is 
seeking to encourage innovation by providing flexibility to explore options and alternatives to 
maximize Project Outcomes, including with respect to:

‒ Alignment solutions;

‒ Opportunities to increase speed on certain segments;

‒ Station locations; and

‒ Other potential innovations.

• A preliminary Alignment will be part of the RFP proposal

• The final Alignment will be determined early in the Co-Development Phase, in consideration of 
cost-benefit trade-offs of alternative approaches for exceeding the Project Outcomes
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Private Developer Partner Activities

Development of 
the Solution

Indigenous 
Consultation 

and 
Engagement

Site 
Investigations 

and Lands 
Acquisition

Securing 
Permits and 
Approvals

Impact 
Assessment 
Completion

Host Railway 
and Access 
Agreement 

Negotiations

Project 
Development 
and Planning 

Activities

Operations, 
Revenue and 

Ridership 
Planning

Planning for 
Transition of 
VIA Existing 

Services

26



Procurement & Sourcing Activities by the Private 
Developer Partner
• During the Co-Development Phase, the Private Developer Partner may be expected to begin 

procurement/sourcing processes in support of the development of its Solution.

• This is expected to include the procurement/sourcing of construction contractors, rolling stock 
providers, and systems providers, among others.

• The RFP and the Pre-Development Agreement will contain more details on the procurement and 
contracting protocols required to be put in place to promote fairness, transparency, and competitive 
tension in the procurement of the different work and supply packages to preserve value for money 
for Canadians.

• This is expected to include protocols, constraints and/or limitations related to self-performance by 
the Private Developer Partner and/or subsidiaries of key team members during the Co-Development 
Phase and the Private Partner during the Execution Phase.

• Canada does not intend to prohibit subsidiaries or affiliates from participating in major 
subcontracting procurements or to prohibit Team Members from self-performing parts of the works 
or services, although constraints may be put in place.
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Overview of Execution Phase

Objective and Outcome:

 The successful design, build, operations, maintenance, and financing of the Project will be the expected 
outcomes of the Execution Phase.

Project Agreement Anticipated Key Structural and Risk Allocation Features:

 Optimize the level of risk and reward between all stakeholders;
 Incorporate private sector financing;
 Flexibility to procure and manage the design and build through packages and phases;
 Ensure financing is sufficiently flexible to enable a dynamic, live system;
 Incentives to maximize Project Outcomes, including increasing ridership and system revenues, while 

maintaining affordability, reducing construction and operating costs; and
 Incentivize cost efficiencies and achieve value for money for optimized Local Services and HFR Services.
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Payment Mechanism

Design and Construction
 Expected to use a hybrid of a regulated asset base model and a typical concession model to determine 

target price and net asset value (which will be utilized during operations). 
 Expected to include a gain share for cost underruns and pain share for cost overruns.
 Capital costs financed by the Contracting Authority, long-term debt, and long-term equity (including CIB 

equity).
 Total long-term debt and equity expected to be up to 25% of total capital costs with equity sharing in long 

term operating revenue upside.
 Debt-to-equity ratio expected to be closer to utility financing models and lower than traditionally used for 

availability-based P3 projects.
 Upon substantial completion, monthly capital payments during the Operations Phase are based on the 

deemed long-term capital structure, associated cost of debt, and equity.
 If transition of Existing VIA Services occurs prior to the construction completion for the new HFR Services, 

repayment for operating costs with a simplified payment mechanism based on availability of the system 
and associated performance regime.
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Payment Mechanism continued

Operations and Maintenance
 Expected to include monthly capital payments on debt, return on equity invested during the construction 

phase, revenue from Local Services and HFR Services, and ancillary income to manage the operations, 
maintenance, and rehabilitation costs of HFR Services and Local Services

 Operating costs and performance risk of HFR Services and Local Services would be transferred to the 
Private Partner

 Revenue risk is expected to be transferred to the Private Partner for Local Services and HFR Services 
with protection against significant downside scenarios

 VIA HFR to provide a corresponding upside revenue sharing mechanism between the Private Partner and 
Canada if revenues are significantly higher than forecasted
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Private Partner Responsibilities

Design and Construction

• Anticipated to include over 1,000 km 
of new and upgraded rights-of-way, 
tracks and infrastructure, including:
‒ New structures
‒ Crossings
‒ Stations
‒ Maintenance yards
‒ Rolling stock rail systems
‒ Upgrading existing stations 

and structures
‒ Associated railway systems

• Expected to include acquisition of 
rolling stock for HFR Services

Operations and Maintenance

• Network Planning and Timetables
• Dispatching
• Train Operations and Performance
• Staffing and Crew Management
• Safety and Security
• Rolling Stock
• Station Operations

Revenue Management 
and Collection

• Farebox Strategy and Revenue
• Ticketing
• Distribution Strategy and Revenue 

Collection
• Marketing
• Customer Service
• Ancillary Revenue

Throughout, the Private Partner will minimize disruption impacts of construction activities on passengers, and be 
responsible for ensuring effective mobilization of Project assets, systems, and a smooth transition to the new integrated 
service combining HFR and Local Services. 
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RFQ – Process 
and Evaluation 



Procurement Timeline
Procurement Phase Timelines

RFQ or 
RFP Activity Date

RFQ RFQ issued by Canada 17 February 2023

RFQ Respondents submit their RFQ Response 24 April 2023

RFQ RFQ evaluation and identification of Qualified Respondents April – July 2023

RFP RFP issued by Canada September 2023

RFP Proponents consultative process, including commercially confidential meetings September 2023 – May 2024

RFP Proponents submit their RFP Proposals for evaluation June 2024

RFP Identification of Preferred Proponent and execution of Pre-Development 
Agreement Late Summer 2024
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Response Preparation Instructions 
Package 1 – Forms and Certifications

C-1: Master RFQ Submission Form
• Completed by the sole Respondent Representative

C-2: Team Member Consent Declaration Form
• Completed by each Infrastructure Development, Design, and Operations Prime Member, Guarantor and all 

Equity Members

C-3: Respondent Team Members Form
• Refer to the definitions to discern the minimum percentage participation in the project to be designated a Prime 

Member

C-4: Integrity Verification Forms
• Complete the online form(s) based on the instructions, print and include with Response

C-5: Respondent Key Individuals Form
• Include all Key Individual information

C-6: Confidentiality Undertaking
• Completed by each Team Member
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Response Preparation Instructions
Package 2 – Technical Capability and Experience

A. Respondent Team Composition, Structure, Governance and Experience
B. Infrastructure Development Capability and Experience
C. Design Capability and Experience
D. Rail Operations, Commercial Management & Customer Service Delivery Experience
E. Experience and Approach – Working with Indigenous Peoples

Package 3 – Financing Capability and Experience

A. Financial Capability and Financing Experience

Both packages should include all the information required by Appendix D – Response Requirements 
and Evaluation Criteria, being mindful of associated page count restrictions.
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Evaluation Process

• Government of Canada procurements, including this one, are fully transparent in how 
the responses will be evaluated

• To be considered a Qualified Respondent, the Response must:

‒ Be received by the Procurement Authority via CanadaBuys by the Submission 
Deadline. Only electronic versions of Responses will be accepted.

‒ Obtain the required minimum score of points, as applicable.

‒ Be ranked as one of the three highest ranked Respondents. 

• The Qualified Respondents will be invited to execute a Submission Agreement prior 
to proceeding to the RFP stage
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Evaluation Process 
Response Submission Requirements
• Details the elements to include in the Response for evaluation, including minimum mandatory requirements such as 

timeframes, project value, and project type

• Includes the format and content that is expected, and may be limited by a maximum number of examples and/or pages

‒ Additional examples/pages will be removed from the response prior to evaluation

• Respondents are expected to use the submission forms to build their response, under the guidance of the expectations 
contained within the submission requirements and evaluation criteria 

Evaluation Criteria
• Outlines the elements of the Response that will be rated

• Details conditions that will impact the rating, such as comparability to the HFR Project, or past demonstrations of 
capacity

• Only the elements contained within the evaluation criteria will be scored

• Scoring is in accordance with the Rating Scales of the RFQ
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Evaluation Process
Common Errors

• Pay close attention to the definition of Prime Members and the associated percent allocation of 
work to ensure the right Team Members are identified and the Response adheres to the submission 
requirements

• Any additional information in the Response that is outside of the submission requirements will be 
removed prior to evaluation

• Responses should demonstrate understanding of the evaluation requirements and 
provide explanations on how these requirements are (or will be) met

‒ Experience should be well demonstrated, clearly addressing the points that are subject to the 
Rated Evaluation Criteria and approaches to carrying out the Project should be thorough, 
concise and clear.

• There are no undisclosed evaluation criteria, so be sure to align your Response with the 
requirements of the RFQ
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Evaluation Process
Evaluation Governance
• Relationship Review Committee will review all potential conflicts of interest declared by Evaluators 

in relation to the Respondent Team Members and Key Individuals

• Each section of the technical and financial rated criteria is evaluated by different teams of experts

• Responses will be evaluated first individually and then finalized in consensus meetings, which will 
seek a true consensus, and will not perform an averaging of individual scores

• Evaluation Review Committee (ERC) will review anonymized consensus reports from each of the 
evaluation teams to verify that the consensus rationale supports allocated scores uniformly across 
all Responses

• Fairness Monitors will be present at all consensus and ERC meetings, and will review all 
communications to and from Respondents
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Evaluation Process  

Rated Criteria Weighting Minimum Score

A: Respondent Team Composition, Structure, Governance and Experience 15% 6/15

B: Infrastructure Development Capability and Experience 25% 10/25

C: Design Capability and Experience 15% 6/15

D: Rail Operations, Commercial Management & Customer Service Delivery Experience 25% 10/25

E: Experience and Approach - Working with Indigenous Peoples 5% 3/5

F. Financial Capability and Financing Experience 15% 6/15

OVERALL SCORING 100% 60/100

40



Submission in CanadaBuys (SAP Ariba)

• Enquiries must be submitted to the Procurement Authority using the SAP Ariba 
messaging system.

• Familiarize yourselves with the response submission process in advance, do 
not wait until the last minute to upload your documents.

• The Procurement Authority will not see your response before the closing date 
and time; we cannot confirm we have received your response (we only see that 
you have "Participated").

PLEASE DO NOT SEND A PAPER VERSION 
OF YOUR RESPONSE TO THE BID RECEIVING UNIT!
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Submitting Your Response
• Consult the RFQ (Section 5) on 

how to prepare and submit your 
response.

• The following are screenshots 
from SAP Ariba; familiarize 
yourself with the system before 
uploading your response.
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Submitting Your Response 

• Confirm that the files are uploaded, and they 
are the final version (especially if you tested 
the system before). If the financial response is a 
password-protected file, send the password to 
the Procurement Authority prior to the closing 
date and time.
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Anticipated Security 
Requirements
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Security Conditions and Timeline for Access to Sensitive 
Information in the RFP Data Room
• Proponents will be granted access to unclassified information at the start of RFP stage without 

having to meet any security conditions. 

• Access to Sensitive Information will be provided only to Proponents , including their Team 
Member organizations and Resources, who have satisfied the Security Conditions described in 
Appendix I – RFQ Security Requirements of the RFQ.

• Each Team Member Organization requesting access will need to:
‒ Appoint a Company Security Officer
‒ Provide information about their organization, resources, physical security and IT security

• Respondents and their Team Members are encouraged submit information to address RFP 
data room Security Conditions by the Response Deadline.

‒ Information can also be submitted after the Response Deadline, and during RFP stage.
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RFP Data Room Access – Questions

Questions about the Security Verifications for RFP data room access should be 
addressed directly to Transport Canada’s Security in Contracts and Other 
Arrangements Program at:

securitylist-listesecurite@tc.gc.ca 
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Anticipated Security Requirements for Pre-Development 
Agreement
• Security screenings required for the Pre-Development Agreement:

‒ Be required to obtain a Designated Organization Screening (DOS) or Equivalent
‒ Be subject to a Foreign Ownership, Control and Influence Evaluation

• Subsequently, security requirements anticipated to apply to the Private Developer 
Partner and its Team Members:

‒ Facility Site Clearance (FSC) at Secret or Equivalent 
‒ Document Safeguarding Capability (DSC) up to Secret or Equivalent 
‒ IT Written Approval at Protected B or Equivalent
‒ Personnel security screening of Reliability Status or Equivalent where required, with 

a select number of designated Resources requiring Secret Clearance or Equivalent.
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Anticipated Security Requirements at Project Agreement 
Execution

• Security requirements anticipated to apply to the Private Partner:
‒ Facility Site Clearance (FSC) at Secret or Equivalent 
‒ Document Safeguarding Capability (DSC) up to Secret or Equivalent 
‒ IT Written Approval at Protected B or Equivalent
‒ Where required, personnel security screening of Reliability Status or 

Equivalent where required, with a select number of designated Resources 
requiring Secret Clearance or Equivalent.
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Questions from 
Information Session 
Participants
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Thank you for participating. Any questions?

If you are using Zoom use 
the Q&A window to type in 

a question

If you are in the room scan the 
QR code with your phone
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Thank you for participating. Any questions? 

We want to hear 
from you! Use the 

Q&A window to 
type in a question

Click here on your screen 
to enter a question
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Q&A Period: Speakers

Vincent Robitaille

Assistant Deputy Minister, High 
Frequency Rail
Transport Canada

Graeme Hampshire

Project Director
High Frequency Rail 
Technical Office

Dawn Zwicker

Supply Team Leader, HFR, P3 
Procurement Directorate
Public Service and 
Procurement Canada

Miguel Martin

Executive Director, HFR 
Commercial and Procurement
Transport Canada
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Thank you for your 
interest

All information regarding this RFQ is available on:
https://canadabuys.canada.ca/

Please direct any enquiries regarding the RFQ to 
the Procurement Authority Contact Person :

tgf-hfr@tpsgc-pwgsc.gc.ca
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